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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The Solicitation for Beartraps Leave(s) for L&D52, Brookport, IL, is amended as follows:

a.  Line items and delivery have been revised as shown herein.  Revised Statement of Work, dated 15 April 2003 is enclosed.

b.  Contractors shall submit enclosed "'Amendment #0002" bidsheet.

c.  This solicitation is extended until 2:00 p.m. (local time), 24 April 2003.

d.  Contractors shall acknowledge amendment #0001 and #0002 as stated in item #11 above.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 13

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 17-Apr-2003

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X DACW27-03-T-0047

X 9B. DATED (SEE ITEM 11)
25-Mar-2003

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0002

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

17-Apr-2003
CODE

USA ENGINEER DISTRICT, LOUISVILLE
ATTN:  CELRL-CT
600 DR. MARTIN LUTHER KING PLACE
ROOM 821
LOUISVILLE KY 40202

DACW27 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE DACW27

FACILITY CODECODE

EMAIL:TEL:

 



DACW27-03-T-0047 
0002 

Page 2 of 14 
 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
                The required response date/time has changed from 17-Apr-2003 02:00 PM to 24-Apr-
2003 02:00 PM.  
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0002  
                The CLIN extended description has changed from Beartrap Leaf complete with 6 
Upstream Leaf Pedestals and 6 Downstream Leaf Pedestals and other associated parts for the 
Beartraps.  Line Item #0002 will be awarded at the same time as Item #0001, if sufficient 
funding is available.  Delivery shall be made to Lock & Dam 52 on the Ohio River with the parts 
and assemblies of Line Item #0001. to Beartrap Leaf complete with 6 Upstream Leaf Pedestals 
and 6 Downstream Leaf Pedestals and other associated parts for the Beartraps.  Option for line 
item #0002 may be exercised within 180 calendar days after award of the contract.  Delivery will 
be to Louisville Repair Station on 01 April 2004.  (NOTE: If the successful contractor's 
capabilities and resources allow, the government may negotiate an earlier delivery of this line 
item if it is in the best interest of the government)..  
 
 
 
        CLIN 0003  
                The CLIN extended description has changed from Beartrap Leaf complete with 6 
Upstream Leaf Pedestals and 6 Downstream Leaf Pedestals and other associated parts for the 
Beartraps.  Line Item #0003 will be awarded at the same time as Item #0001, if sufficient 
funding is available.  Delivery shall be made to Lock & Dam 52 on the Ohio River with the parts 
and assemblies of Line Item #0001. to Beartrap Leaf complete with 6 Upstream Leaf Pedestals 
and 6 Downstream Leaf Pedestals and other associated parts for the Beartraps.  Option for Line 
Item #0003 may be exercised within 180 calendar days after award of the contract.  Delivery will 
be to Louisville Repair Station on 01 April 2004.  (NOTE: If the successful contractor's 
capabilities and resources allow, the government may negotiate an earlier delivery of this line 
item if it is in the best interest of the government.).  
 
 
 
        CLIN 0004  
                The CLIN description has changed from Assembly and Delivery of the to DELETED.  
                The CLIN extended description Second Beartrap Leaf complete with 6 Upstream Leaf 
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Pedestals and 6 Downstream Leaf Pedestals and other associated parts for the Beartraps.  
Delivery will be to Louisville Repair Station (LRS), Louisville, Kentucky.  Delivery shall be 
within 180 days after the government exercises Optional Line Item #0004.  (This Line Item will 
only be awarded if the government is unable to award Line Item #0002 at the same time that 
Line Item #0001 is awarded and then funding becomes available at a later date) has been deleted.  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
 
 
 
        CLIN 0005  
                The CLIN description has changed from Assembly and Delivery of the to DELETED.  
                The CLIN extended description Third Beartrap Leaf complete with 6 Upstream Leaf 
Pedestals and 6 Downstream Leaf Pedestals and other associated parts for the Beartraps.  
Delivery will be to Louisville Repair Station (LRS), Louisville, Kentucky.  Delivery shall be 
within 180 days after the government exercises Optional Line Item #0005.  (This Line Item will 
only be awarded if the government is unable to award Line Item #0003 at the same time that 
Line Item #0001 is awarded and then funding becomes available at a later date) has been deleted.  
                The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.  
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item for CLIN 0004 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  22-SEP-2003  1  N/A 

FOB:  Destination  
  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  22-SEP-2003  0  N/A 

FOB:  Destination  
  

  
 
The following Delivery Schedule item for CLIN 0005 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  22-SEP-2003  1  N/A 

FOB:  Destination  
  

  
 
To: 
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          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  22-SEP-2003  0  N/A 

FOB:  Destination  
  

  
 
 
 
The following have been modified:  
        SPECIFICATIONS 
 
 
 
NOTICE TO OFFERORS: 
 
THIS SOLICITATION IS UNRESTRICTED 
 
NORTH AMERICAN INDUSTRY CLASSIFICATION SYSTEM CODE (NAICS) IS 332999 
 
SIC CODE IS 3499 
 
SIZE STANDARD IS 500 EMPLOYEES 
 
 
 
Contractors that are Large Business will be required to submit a Subcontracting Plan that must 
be approved prior to award.  The Plan does not have to be provided at the time of submitting 
your quote.  A sample Subcontracting Plan is provided herein.  Goals for the Louisville District 
Army Corps of Engineers are as follows: 
 
   Small Business   57.2% 
   Small Disadvantaged Business   8.9% 
    Women-Owned Small Business   8.1% 
   HUBZone Small Business    3.0% 
   Service-Disabled Veteran-Owned 
         Small Business                  3.0% 
                  
 
 
OFFERORS NEED TO COMPLETE BLOCKS 12, 17, 23, 24 AND 30 ON STANDARD 
FORM 1449.   COMPLETE PRICING FOR EACH LINE ITEM #0001 THRU #0005 
(FOLLOWING SPECIFICATIONS).  COMPLETE APPLICABLE ITEMS IN CLAUSE NO. 
52.212-3 OFFEROR REPRESENTATIONS AND CERTIFICATIONS – COMMERCIAL 
ITEMS (JUL 2002). 
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Evaluation of Options:  The Government will evaluate price using the total of Line Items #0001, 
#0002 and #0003. 
 
 
The successful offeror shall submit a certificate prior to award indicating that they meet the 
requirements of at least one of the following Certified Fabricator Programs:  (a) AISC Quality 
Certification Program (Complex Bridges), (b) AWS Certified Welding Fabricator Program, or 
(c) American Bureau of Shipping (ABS). 
 
 
Quotes are to be delivered or mailed to USA Engineer District, Louisville, ATTN: CELRL-CT 
(Durrett), 600 Dr. Martin Lurther King Jr. Place, Room 821, Louisville, KY  40202.  No quotes 
by telephone, fax or email will be accepted. 
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Statement of Work 

 for  
Lock and Dam #52  

Beartrap Leaves 
and  

Heavy Lift Lifting Beam 
Revised 15 April 2003 

 
1. GENERAL:  
 
1.1 Scope of Work. The contractor shall provide all labor, equipment and materials and 
perform all operations that are necessary to assemble and deliver the lower Beartrap Leave(s) 
with associated parts and a lifting beam with associated parts to Lock and Dam 52 on the Ohio 
River. A maximum of three (3) lower Beartrap Leaves may be provided by this Contract. 
Delivery shall be made by contractor furnished barge to Lock and Dam 52 at mile 939, on the 
Ohio River. (NOTE: If Options, Line Item #0002 and Line Item #0003 are awarded, barge 
delivery will be to U.S. Army Corps of Engineers, Louisville Repair Station (LRS), 2605 
Shippingport Drive, Louisville, KY 40212. LRS is located at mile 606.8, on the Ohio River.) 
 

All work shall be completed in accordance with these SPECIFICATIONS, attached 
SECTION 11285A and the attached DRAWINGS. The contractor will assemble the Beartrap 
Leaves, lifting beam and other parts that will be used by the government in the Beartrap 
Chambers of Lock and Dam 52. The Beartrap Chamber is used as a dam structure to control 
water flows of the Ohio River. Each Beartrap Chamber has two horizontally hinged leaves. The 
upper leaf is primarily a wood structure while the lower leaf is steel framed. The lower leaves are 
subject to constant erosion and corrosion that leads to the potential of the leaves failing to rise to 
create the dam. The existing structure is approximately 70+ years old and the lower leaves have 
several holes in them, which makes their replacement necessary. 
 
The new Beartrap Lower Leaves are a welded structural steel frame with skin sheet. All steel 
will be ASTM A588 grade 50, which will be assembled in accordance with AWS D1.1. Each 
Beartrap weighs approximately 107 tons fully assembled and is approximately 91’ long x 34’ 
wide x 3’ deep. The steel frame is mainly made up W36x 135 girders that are approximately 34’  
at 5’6” on center with the same size material used for the diaphragms. The 3/8” skin sheet covers 
the entire top surface. The frame has all welded connections. Some machining of parts will be 
required to provide for proper bearing surface for rollers and hinge bushings. One bay of the 
under side of the leaf will be skinned to create closed cells. These cells will be filled with 
expanding foam. The leaves require “NO” painting since weathering steel is being used. 
 
As part of the Beartrap Leaves the contractor will cast 6 upstream pedestals and 6 downstream 
pedestals. These castings shall be made from material that conforms to ASTM A27 grade70-40.  
Painting of these pedestals is required. 
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The contractor is also required to assemble a heavy lift-lifting beam. The heavy lift-lifting beam 
will be used in conjunction with the government’s heavy lift-crane. The beam is approximately 
100’ long x 8’ tall and will have an approximate weight of 48 tons. The heavy lift-lifting beam 
will be made of ASTM A572 Grade 50 Steel and welded in accordance with AWS D1.5.  The 
beam will be capable to lift the existing upstream and downstream Beartrap Leaves, place the 
new Beartrap Leaves and other projected loads to 375 tons.  Also, the beam will be used to place 
the Beartrap Leaves into their chambers. The heavy lift-lifting beam will be load tested by the 
contractor prior to shipment to Lock 52. The beam shall be painted as indicated. 
 
Start and Completion Dates. The contractor shall begin work within 10 days of the Notice of 
Award. The completed Beartrap Leave(s) shall be delivered to Lock 52 on 29 September 2003 
by barge or barges. The projected award of this contract is expected to be no later than 23 May 
2003.  
 
1.2 Corps of Engineers Inspections. Corps of Engineers personnel shall be allowed to inspect 
the progress of any portion of this project at the Contractor’s work site at any time. All parts or 
assemblies shall not be shipped until all units have been inspected and approved by the 
Contractor Quality Control Representative (CQCR) and the governments Technical 
Representative. The CQCR shall provide all reports to the Governments Technical 
Representative prior to the shipment of the Beartrap Leaves or other parts certifying that the part 
or assembly meets or exceeds the Contract requirements. 
 
1.3 Technical Point of Contact. All Technical questions regarding this contract shall be 
directed to B. J. Durrett at (502) 315- 6184, email is: b.j.durrett@lrl02.usace.army.mil.  
 
1.4 Delivery. The contractor shall deliver the Beartrap Leaf required by line item #0001 and 
the other parts specified by this contract to Lock and Dam 52 at mile 939, on the Ohio River on 
29 September 2003. The Beartrap Leaves shall be loaded onto contractor furnished flat deck 
barge. The barge for this delivery shall be delivered to the  Repair Station (LRS) Fleet at Lock 
52, at Mile 939 on the Ohio River. The contractor barge shall be tied up to the LRS Fleet. No 
assistance by the LRS Fleet will be provided to the contractor for delivery to LRS Fleet. Contact 
with Lock 52 shall be made at least 4 hours prior to the barge delivery to Locks 52 so that the 
LRS Fleet can be prepared to receive the barge. The lifting beam and racks shall be placed on the 
barge so that the lifting beam can be used to unload the Beartrap Leaves. The pedestals can be 
shipped by barge or by truck.  
 
The barge shall remain at Lock 52 until the government unloads the Beartrap Leaf and the other 
parts from the contractor furnished barge. The contractor shall plan to have the empty barges 
removed from the LRS Fleet at Lock 52 on 15 October 2003. The contractor shall pick up the 
barge from the LRS Fleet. 
 
The contractor shall contact Tony McCubbins, (502) 778-3530, at least 48 hours prior to the 
delivery of the Beartrap Leaves required by line items #0002 and #0003.  The contractor barge 
shall be delivered to the Louisville Repair Station (LRS) Fleet, at mile 606.8, on the Ohio River.  
No assistance by the LRS Fleet will be provided to the contractor for this delivery to the LRS 

mailto:b.j.durrett@lrl02.usace.army.mil
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Fleet.  The contractor shall tie up their barge to the LRS Fleet or to the LRS dock.  The 
contractor shall be notified when the barge is available to be picked up.  Pick up by the 
contractor is expected to be within one week of the delivery of the Beartrap leaves. 
 
1.5 Safety. The Contractor shall complete all work in accordance with the U.S. Army Corps of 
Engineers Safety and Health Requirements Manual, EM385-1-1, OSHA and all other applicable 
Federal, State, and local laws, codes and regulations.   EM385-1-1 can be viewed at 
www.usace.army.mil/inet/usace-docs/eng-manuals/em385-1-1/toc.htm. 
 
1.6 Drawings and Specifications. The completed work shall conform to the following 
drawings, the attached Specifications 11285A, Beartrap Leaf and Lifting Beam Fabrication and 
these Specifications. The following drawings are included in this contract. 
 
Sheet Ref. Number  Description 
  
 X-1   Cover Sheet and Index 
 
 S-1   General Notes and Beartrap Dam Assembly 
  
 S-2   Beartrap Gate Leaf Plan and Elevations 
 
 S-3   Typical Girder Plan and Details 
 
 S-4   Hinge Pedestals 
 
 S-5   Miscellaneous Details 
 
 S-6   Lift Beam 
 
 S-7   Lift Beam Storage Racks and Materials List 
 
  
2. MATERIALS: All materials shall conform to the requirements given on the above 
referenced Drawings and the Specifications. 
  
3. TESTING OF MATERIALS: The Contractor shall at his expense, perform analyses and 
tests to demonstrate that all materials are in conformity with the specifications. Should the 
Contractor desire to use stock materials, not manufactured specifically for the work covered by 
these specifications, they shall submit evidence satisfactory to the Contracting Officer that such 
materials conforms to the requirements of the specifications and detailed tests of these materials 
will not be required, if so approved by the Contracting Officer. Tests, except where modified, 
shall be made as indicated in the respective detailed specifications or on the drawings and, unless 
otherwise authorized, in the presence of the Contracting Officer. The Contractor shall furnish to 
the Contracting Officer, upon request, specimens and samples for independent analysis and test 
that are property labeled and prepared for shipment.   
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4. SUBMITTALS:  
 
Contractor submittals shall be furnished in accordance with the specifications and as herein 
specified.  Three copies of all submittals are required. 
 
4.1  Shop Drawings.  Three copies of shop drawings shall be sent to the Government for 
approval. Contractor shall provide original detail shop drawings (not reproduced from the 
contract drawings) for all structural steel, machine work and metalwork including fabrication and 
assembly details, and type, grade and class of material. If approved by the Contracting Officer, 
each copy of the drawings will be identified as having received such approval by being so 
stamped and dated, and one set will be returned to the Contractor.  The Contractor shall make 
any corrections required by the Contracting Officer.  The approval of the drawings by the 
Contracting Officer shall not be construed as a complete check, but will indicate only that the 
general method of construction and detailing is satisfactory.  Approval of shop drawings by the 
Contracting Officer shall not relieve the Contractor of the responsibility for complete conformity 
with these specifications.  Shop drawings shall be prepared in accordance with Specification 
11285A, Para. 1.2  DETAIL DRAWINGS.  The contractor should allow a 3 to 5 workday review 
of any item submitted for government review. Responses to the contractor submittals will be 
completed by email from the Technical Representative.   
 
4.2  List of Materials.  The Contractor shall submit evidence, satisfactory to the Contracting 
Officer, stating that all materials conform to the requirements of these specifications.  The 
Contractor shall also furnish a shipping bill or memorandum of each shipment of finished pieces 
or members, giving the designation mark and weight of each piece, the number of pieces, and the 
total weight.  The contractor shall also provide mill tests of the ASTM A588 and ASTM A572 
Steels.  
 
4.3 Welding.   Three copies of each of the following submittals shall be sent to the 
Government for approval.   Specifics for each of these items are found in Specification 11285A, 
Para 1.3 

 
4.3.1 Welding Procedure Qualifications.  Welding procedures shall meet the 

requirements per Spec. 11285A, Para. 1.3.1  
4.3.2 Previous Qualifications.  Previous Qualifications shall meet the requirements 

per Spec. 11285A, Para. 1.3.1.1 
4.3.3 Welder, Welding Operator and Tacker Qualification.  These qualifications 

shall meet the requirements of Spec. 11285A, Para. 1.3.2 
 
4.4 Fabricator Certification.  The fabricator must submit proof of certification in accordance 

with Spec.  11285A, Para. 1.5 
 
 
5. QUALITY CONTROL: 
 
Quality Control Records.  All quality control records for fabrication of the items covered by 
these specifications shall be provided monthly to the Contracting Officers Representative. 



DACW27-03-T-0047 
0002 

Page 10 of 14 
 

 

 
5.1 Quality Control Program. The Contractor shall submit a Quality Control Plan prior to the 
start of any work. The Plan shall include a detail process of how the Contractor’s Quality Control 
Program shall function throughout this entire Contract so that all materials delivered to the 
Government meet the Contract requirements in every aspect. The Plan shall indicate the 
Contractor Quality Control (CQC) Organization, letters of authority to the CQC staff, testing 
laboratories to be used, inspection procedures, documentation process to control delivered 
materials and daily inspections to insure all work complies to this contract, sample of the 
proposed CQC daily report, test report forms and other reports necessary to complete this 
contract. The Contractor shall establish and maintain an effective Quality Control Program to 
assure compliance with the contract requirements, and shall submit records of all quality control 
operations for the items covered by these specifications.  These records shall also document all 
material and workmanship compliance. They shall document all inspections and testing 
completed by the Contractor’s Quality Control staff to insure compliance to this contract. 
 
5.2  Submittals. The contractor shall provide Submittals for their proposed Quality Control Plan, 
all weld test reports, load test for lifting beam and other reports or documentation required by 
this contract. The contractor should allow a 3 to 5 workday review of any item submitted for 
government review. Responses to the contractor submittals will be completed by email from the 
Technical Representative. 
 
5.3  Tests of Materials.  The Contractor shall, at his expense, perform analyses and tests to 
demonstrate that all materials are in conformity with the specifications.  Should the Contractor 
desire to use stock materials not manufactured specifically for the work covered by these 
specifications, he shall submit evidence, satisfactory to the Contracting Officer, stating that such 
material conforms to the requirements of the specifications. Detailed tests of these materials will 
then not be required, if so approved by the Contracting Officer.  Tests, except where modified 
shall be made as indicated in the respective detailed specification or on the drawing and, unless 
otherwise authorized, in the presence of the Contracting Officer.  The Contractor shall furnish 
the Contracting Officer certified reports in duplicate of all required analyses and tests. 
 
 
6. WORKMANSHIP:   
 
6.1 General.  Workmanship shall be of the highest grade in accordance with the best modern 
practices to conform to the specifications and drawings for the items being furnished.  
 
6.2 Quality Control. The Contractor shall establish and maintain a quality control system to 
assure compliance with the contract requirement. The Contractor’s Quality Control staff will 
ensure that workmanship is of the highest quality and provide documentation that supports this 
quality for all performed by the Contractor, any Sub-Contractor, Fabricator or Supplier. 
 
6.3    The workmanship and quality of Materials, Welding, Fabrication, Machine Work, Testing 
and Painting are covered in Specification Section 11285A.  
 
7.   SHOP ASSEMBLY:  All assemblies shall be assembled in the shop to determine the 
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correctness of the work and matching of the component parts.  The tolerances shall conform to  
those shown on the drawings and in Specification 11285A.  Each unit assembled shall be closely 
checked to insure that all necessary tolerances and clearances have been provided and that the 
binding does not occur in any moving part.  Assembly in the shop shall be in the same position as 
final installation in the field.  Final assembly and disassembly work shall be performed in the 
presence of a Government inspector, unless waived in writing by the Contracting Officer, and the 
Contractor shall immediately remedy any errors or defects disclosed, without cost to the 
Government.  Before disassembly of any assemblies for shipment the components of the assembly 
shall be match-marked to facilitate erection in the field.  Circling with a ring of white paint shall 
indicate the location of the match-marks. 
 
8.  IDENTIFICATION AND PROTECTION: The Contractor shall crate all the upstream 
pedestals in one crate and the downstream pedestals in another crate. The Beartrap Leaf or 
Leaves shall be fully assembled except that the downstream closure plates, which shall be 
shipped banded on one pallet for each Beartrap Leaf set. All machined faces shall have a 
protective coating, such as Cosmolene or other approved material, applied to prevent any 
corrosion on the face prior to the face receiving a protective covering or wrapping.  All threaded 
parts shall have the treads protected in a similar manner. All machined faces or surfaces shall 
also have a protective covering to prevent any damage to face or surface prior to installation of 
the part. Loading within the crates shall be balanced to the greatest extent possible and all items 
within the crate shall be restrained by acceptable methods. All crates that have unbalanced loads 
shall be identified by approved methods. Crates shall be designed so that they are the same size 
as much as possible. Crates shall also be designed so that lids are fastened with screws or other 
type fastener that allows easy removal of the lid for inspection by the Government at time of 
delivery. The crates shall be labeled to identify the Contract Number, assembly name, bid item 
number. Also, include the crate total weight and any special handling instructions (such as, off 
center weight). 
 
The barge storage of the Beartrap Leaf or Leaves shall be completed in such a manner that will 
facilitate the easy removal by the Government for the Leaf(s)  from the barge(s) without any 
possibility of damage to the Leaf(s)  or the barge. The Leaf(s)   shall be laid flat onto the flat 
deck barge with the skin sheet upward. Cribbing shall be provided if the Leaves are stacked one 
upon the other. 
 
The Lifting Beam shall be shipped stored in its upright position and in the storage racks. Beam 
shall be accessible so that it may be used to unload the Beartrap Leaf(s) . 
 
 
 
 
 
 

-- End of Section -- 
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Amendment #0002 Bidsheet 
 

 
 
Line item #0001  1 lump sum  $____________ 
 Assembly and Delivery of one Beartrap 
 Leaf complete with 6 upstream leaf pedestals  
         and 6 downstream leaf pedestals and other  
         associated parts for the Beartraps.  Also,  
         included in this line item are the Lifting  
         Beam, 3 Lifting Beams Racks and associated 
         parts for the Lifting Beam along with testing 
         of the Lifting Beam and parts.  Delivery shall 
         be made to Lock and Dam 52 on the Ohio River. 
 
 
Line item #0002 (OPTION)   1 lump sum  $____________ 
 Assembly and Delivery of second Beartrap 
 Leaf complete with 6 upstream leaf pedestals  
         and 6 downstream leaf pedestals and other  
         associated parts for the Beartraps.   Option 
  for line item #0002 may be exercised within 
  180 calendar days after award of the contract. 
 Delivery will be to Louisville Repair Station on 
 01 April 2004.  (NOTE: If the successful contractor’s 
 capabilities and resources allow, the government 
 may negotiate an earlier delivery of this line item 
 if it is in the best interest of the government) 
 
 
Line item #0003 (OPTION)   1 lump sum  $____________ 
 Assembly and Delivery of third Beartrap 
 Leaf complete with 6 upstream leaf pedestals  
         and 6 downstream leaf pedestals and other  
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         associated parts for the Beartraps.   Option 
  for line item #0003 may be exercised within 
  180 calendar days after award of the contract. 
 Delivery will be to Louisville Repair Station on 
 01 April 2004.  (NOTE: If the successful contractor’s 
 capabilities and resources allow, the government 
 may negotiate an earlier delivery of this line item 
 if it is in the best interest of the government) 
 
 
 
 Total for line items #0001, #0002 & #0003     $__________ 
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(End of Summary of Changes)  
 
 


